
Contract Number 03-1F4504  

Date Adv.: 09/13/2010  

 

Item 

No.

Item  

Code

Item Description Unit of  

Measure

Estimated 

 

Quantity

1 070012 PROGRESS 

SCHEDULE 

(CRITICAL PATH 

METHOD)

LS LUMP 

SUM

2 070018 TIME-RELATED 

OVERHEAD

WDAY 100

3 074016 CONSTRUCTION 

SITE MANAGEMENT

LS LUMP 

SUM

4 074017 PREPARE WATER 

POLLUTION 

CONTROL PROGRAM

LS LUMP 

SUM

5 074042 TEMPORARY 

CONCRETE 

WASHOUT 

(PORTABLE)

LS LUMP 

SUM

6 120090 CONSTRUCTION 

AREA SIGNS

LS LUMP 

SUM

7 120100 TRAFFIC CONTROL 

SYSTEM

LS LUMP 

SUM

8 128650 PORTABLE 

CHANGEABLE 

MESSAGE SIGN

LS LUMP 

SUM

9 150771 REMOVE ASPHALT 

CONCRETE DIKE

LF 5,440

10 153103 COLD PLANE 

ASPHALT CONCRETE 

PAVEMENT

SQYD 255,000

11 190110 LEAD COMPLIANCE LS LUMP 
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PLAN SUM

12 374207 CRACK TREATMENT LNMI 29

13 390130 HOT MIX ASPHALT TON 27,300

14 390138 RUBBERIZED HOT 

MIX ASPHALT (OPEN 

GRADED)

TON 5,510

15 394075 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE D)

LF 5,440

16 397005 TACK COAT TON 58

17 401108 REPLACE CONCRETE 

PAVEMENT (RAPID 

STRENGTH 

CONCRETE)

CY 13,200

18 404092 SEAL PAVEMENT 

JOINT

LF 140,000

19 420201 GRIND EXISTING 

CONCRETE 

PAVEMENT

SQYD 280,000

20 840504 4" THERMOPLASTIC 

TRAFFIC STRIPE

LF 165,000

21 840506 8" THERMOPLASTIC 

TRAFFIC STRIPE

LF 17,600

22 840508 8" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 12-3)

LF 7,650

23 840515 THERMOPLASTIC 

PAVEMENT 

MARKING

SQFT 5,280

24 840521 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 6-1)

LF 110

25 840525 4" THERMOPLASTIC 

TRAFFIC STRIPE 

LF 175,000
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(BROKEN 36-12)

26 840526 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 17-7)

LF 5,860

27 850111 PAVEMENT MARKER 

(RETROREFLECTIVE)

EA 7,100

28 860090 MAINTAINING 

EXISTING TRAFFIC 

MANAGEMENT 

SYSTEM ELEMENTS 

DURING 

CONSTRUCTION

LS LUMP 

SUM

29 860890 MODIFY TRAFFIC 

MONITORING 

STATION (COUNT)

LS LUMP 

SUM

30 861088 MODIFY RAMP 

METERING SYSTEM

LS LUMP 

SUM

31 861502 MODIFY SIGNAL LS LUMP 

SUM

32 999990 MOBILIZATION LS LUMP 

SUM
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